
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO :007744 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING

09Z012

HAP TAYLOR AND SONS, INC. DBA CENTRAL WASHINGTON ASPHALT,  I GRANITE NORTHWEST, INC.
485 SPANISH PRAIRIE RD 13184 E WHEELER RD - 98837-911 ATTN:  LINDA KNIGHT

PO BOX 939 80 POND ROAD

PROJECT : COLVILLE   WA  991149652 MOSES LAKE   WA  988370142 YAKIMA   WA  989019354

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2009
16:15

DOT_RGGB01

ARRA-0395(089)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -50.32 % -60.25 % -50.56 %

250,000.00 -253,200.00 200,000.00 -303,200.00 248,805.55 -254,394.45503,200.00

4.0500
2 REMOVING CEMENT CONC. CURB

2485.0000 L.F. 62.00 % 3.7500 50.00 % 1.5000 -40.00 %

10,064.25 3,851.75 9,318.75 3,106.25 3,727.50 -2,485.00
2.5000

6,212.50

2.8000
3 REMOVING GUARDRAIL

2437.5000 L.F. -6.67 % 3.0000 0.00 % 3.6000 20.00 %

6,825.00 -487.50 7,312.50 0.00 8,775.00 1,462.50
3.0000

7,312.50

178.0000
4 REMOVING GUARDRAIL ANCHOR

17.0000 EACH -28.80 % 175.0000 -30.00 % 180.0000 -28.00 %

3,026.00 -1,224.00 2,975.00 -1,275.00 3,060.00 -1,190.00
250.0000
4,250.00

3.0500
5 REMOVING GUIDE POST

700.0000 EACH 1.67 % 3.0000 0.00 % 2.8000 -6.67 %

2,135.00 35.00 2,100.00 0.00 1,960.00 -140.00
3.0000

2,100.00

0.0400
6 REMOVING TEMPORARY PAVEMENT MARKING

118900.0000 L.F. -20.00 % 0.0500 0.00 % 0.5000 900.00 %

4,756.00 -1,189.00 5,945.00 0.00 59,450.00 53,505.00
0.0500

5,945.00

3.5500
7  REMOVING WILDLIFE REFLECTOR

230.0000 EACH -29.00 % 3.5000 -30.00 % 3.2500 -35.00 %

816.50 -333.50 805.00 -345.00 747.50 -402.50
5.0000

1,150.00

81.5000
8  REMOVING MONUMENT CASE AND COVER

81.0000 EACH 63.00 % 85.0000 70.00 % 125.0000 150.00 %

6,601.50 2,551.50 6,885.00 2,835.00 10,125.00 6,075.00
50.0000
4,050.00

GRADING

24.0500
9  EMBANKMENT COMPACTION GRINDINGS

145.0000 C.Y. -51.90 % 30.0000 -40.00 % 30.0000 -40.00 %

3,487.25 -3,762.75 4,350.00 -2,900.00 4,350.00 -2,900.00
50.0000
7,250.00
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SURFACING

21.0500
10 CRUSHED SURFACING BASE COURSE

4310.0000 TON 16.94 % 16.5000 -8.33 % 0.0100 -99.94 %

90,725.50 13,145.50 71,115.00 -6,465.00 43.10 -77,536.90
18.0000

77,580.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

64,470.00 64,470.00 64,470.0064,470.00

738.0000
12 ASPHALT FOR FOG SEAL

17.6200 TON -7.75 % 775.0000 -3.13 % 500.0000 -37.50 %

13,003.56 -1,092.44 13,655.50 -440.50 8,810.00 -5,286.00
800.0000
14,096.00

HOT MIX ASPHALT

0.7100
13  CRACK SEALING

110000.0000 L.F. 18.33 % 0.4500 -25.00 % 0.4200 -30.00 %

78,100.00 12,100.00 49,500.00 -16,500.00 46,200.00 -19,800.00
0.6000

66,000.00

0.7300
14 PLANING BITUMINOUS PAVEMENT

409100.0000 S.Y. -52.90 % 0.9000 -41.94 % 1.0000 -35.48 %

298,643.00 -335,462.00 368,190.00 -265,915.00 409,100.00 -225,005.00
1.5500

634,105.00

71.4000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

1370.0000 TON -28.60 % 80.0000 -20.00 % 68.0000 -32.00 %

97,818.00 -39,182.00 109,600.00 -27,400.00 93,160.00 -43,840.00
100.0000

137,000.00

51.8000
16 HMA CL. 1/2 IN. PG 64-28

62360.0000 TON -13.67 % 53.0000 -11.67 % 62.0000 3.33 %

3,230,248.00 -511,352.00 3,305,080.00 -436,520.00 3,866,320.00 124,720.00
60.0000

3,741,600.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

61,700.00 61,700.00 61,700.0061,700.00
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

46,200.00 46,200.00 46,200.0046,200.00
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HOT MIX ASPHALT
19 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

65,400.00 65,400.00 65,400.0065,400.00

83.2000
20 HMA FOR APPROACH CL. 1/2 IN. PG 64-28

735.0000 TON -33.44 % 90.0000 -28.00 % 150.0000 20.00 %

61,152.00 -30,723.00 66,150.00 -25,725.00 110,250.00 18,375.00
125.0000
91,875.00

21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
23 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,100.00 47,100.00 47,100.0047,100.00

EROSION CONTROL AND PLANTING

588.0000
24 ESC LEAD

15.0000 DAY 194.00 % 50.0000 -75.00 % 100.0000 -50.00 %

8,820.00 5,820.00 750.00 -2,250.00 1,500.00 -1,500.00
200.0000
3,000.00

5.1000
25  HIGH VISIBILTY SILT FENCE

800.0000 L.F. 27.50 % 5.0000 25.00 % 2.5000 -37.50 %

4,080.00 880.00 4,000.00 800.00 2,000.00 -1,200.00
4.0000

3,200.00
26 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

TRAFFIC

12.2000
27 CEMENT CONC. PEDESTRIAN CURB

160.0000 L.F. -51.20 % 30.0000 20.00 % 16.0000 -36.00 %

1,952.00 -2,048.00 4,800.00 800.00 2,560.00 -1,440.00
25.0000
4,000.00
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6.2500
28 EXTRUDED CURB

2485.0000 L.F. -37.50 % 7.2500 -27.50 % 6.0000 -40.00 %

15,531.25 -9,318.75 18,016.25 -6,833.75 14,910.00 -9,940.00
10.0000

24,850.00

17.6000
29 BEAM GUARDRAIL TYPE 1

250.0000 L.F. -20.00 % 17.5000 -20.45 % 19.8000 -10.00 %

4,400.00 -1,100.00 4,375.00 -1,125.00 4,950.00 -550.00
22.0000
5,500.00

18.2500
30 BEAM GUARDRAIL TYPE 31

1650.0000 L.F. -20.65 % 18.0000 -21.74 % 20.7000 -10.00 %

30,112.50 -7,837.50 29,700.00 -8,250.00 34,155.00 -3,795.00
23.0000

37,950.00

1,910.0000
31 BEAM GUARDRAIL FLARED TERMINAL

13.0000 EACH -4.50 % 2,000.0000 0.00 % 1,500.0000 -25.00 %

24,830.00 -1,170.00 26,000.00 0.00 19,500.00 -6,500.00
2,000.0000
26,000.00

2,420.0000
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -13.57 % 2,400.0000 -14.29 % 2,118.0000 -24.36 %

7,260.00 -1,140.00 7,200.00 -1,200.00 6,354.00 -2,046.00
2,800.0000
8,400.00

43.8000
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

150.0000 L.F. 25.14 % 45.0000 28.57 % 41.4000 18.29 %

6,570.00 1,320.00 6,750.00 1,500.00 6,210.00 960.00
35.0000
5,250.00

11.7000
34 REMOVING AND RESETTING BEAM GUARDRAIL

575.0000 L.F. -41.50 % 12.0000 -40.00 % 5.2200 -73.90 %

6,727.50 -4,772.50 6,900.00 -4,600.00 3,001.50 -8,498.50
20.0000

11,500.00

2.9500
35 RAISING EXISTING BEAM GUARDRAIL

21080.0000 L.F. -34.44 % 3.0000 -33.33 % 2.9900 -33.56 %

62,186.00 -32,674.00 63,240.00 -31,620.00 63,029.20 -31,830.80
4.5000

94,860.00

2.6500
36  REMOVING AND RESETTING GUARDRAIL BLOCKS

5705.0000 L.F. -11.67 % 2.6000 -13.33 % 2.5300 -15.67 %

15,118.25 -1,996.75 14,833.00 -2,282.00 14,433.65 -2,681.35
3.0000

17,115.00

1.0000
37  GUARDRAIL GRADING

3550.0000 L.F. 0.00 % 1.0000 0.00 % 1.8900 89.00 %

3,550.00 0.00 3,550.00 0.00 6,709.50 3,159.50
1.0000

3,550.00

28.1000
38 FLEXIBLE GUIDE POST

850.0000 EACH 12.40 % 29.0000 16.00 % 27.6000 10.40 %

23,885.00 2,635.00 24,650.00 3,400.00 23,460.00 2,210.00
25.0000

21,250.00
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0.1100
39 PAINT LINE

387600.0000 L.F. 10.00 % 0.1200 20.00 % 0.1100 10.00 %

42,636.00 3,876.00 46,512.00 7,752.00 42,636.00 3,876.00
0.1000

38,760.00

0.3600
40 PAINTED WIDE LINE

1350.0000 L.F. -64.00 % 0.3500 -65.00 % 0.3500 -65.00 %

486.00 -864.00 472.50 -877.50 472.50 -877.50
1.0000

1,350.00

1.9500
41 PAINTED CROSSWALK LINE

7950.0000 S.F. -2.50 % 2.0000 0.00 % 1.9000 -5.00 %

15,502.50 -397.50 15,900.00 0.00 15,105.00 -795.00
2.0000

15,900.00

2.5000
42 PAINTED STOP LINE

600.0000 L.F. -28.57 % 2.5000 -28.57 % 2.4500 -30.00 %

1,500.00 -600.00 1,500.00 -600.00 1,470.00 -630.00
3.5000

2,100.00

52.9500
43 PAINTED TRAFFIC ARROW

21.0000 EACH 32.38 % 52.0000 30.00 % 52.0000 30.00 %

1,111.95 271.95 1,092.00 252.00 1,092.00 252.00
40.0000
840.00

17.3000
44 PAINTED DRAINAGE MARKING

116.0000 EACH 73.00 % 17.0000 70.00 % 17.0000 70.00 %

2,006.80 846.80 1,972.00 812.00 1,972.00 812.00
10.0000
1,160.00

50.9000
45 PAINTED AERIAL SURVEILLANCE FULL MARKER

10.0000 EACH 45.43 % 50.0000 42.86 % 50.0000 42.86 %

509.00 159.00 500.00 150.00 500.00 150.00
35.0000
350.00

77.4000
46 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

8.0000 EACH 121.14 % 75.0000 114.29 % 75.0000 114.29 %

619.20 339.20 600.00 320.00 600.00 320.00
35.0000
280.00

0.0800
47 TEMPORARY PAVEMENT MARKING

273500.0000 L.F. -20.00 % 0.0800 -20.00 % 0.0600 -40.00 %

21,880.00 -5,470.00 21,880.00 -5,470.00 16,410.00 -10,940.00
0.1000

27,350.00
48 PERMANENT SIGNING

L.S. -12.19 % -13.32 % -13.32 %

139,800.00 -19,400.00 138,000.00 -21,200.00 138,000.00 -21,200.00159,200.00
49 ILLUMINATION SYSTEM

L.S. -8.59 % -7.69 % -10.26 %

35,650.00 -3,350.00 36,000.00 -3,000.00 35,000.00 -4,000.0039,000.00
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50 TRAFFIC SIGNAL SYSTEM

L.S. -9.46 % -10.00 % -27.78 %

81,490.00 -8,510.00 81,000.00 -9,000.00 65,000.00 -25,000.0090,000.00

5,095.0000
51 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 409.50 % 2,000.0000 100.00 % 9,950.0000 895.00 %

10,190.00 8,190.00 4,000.00 2,000.00 19,900.00 17,900.00
1,000.0000
2,000.00

1.0000
52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1560.0000 HR -80.00 % 1.0000 -80.00 % 5.0000 0.00 %

1,560.00 -6,240.00 1,560.00 -6,240.00 7,800.00 0.00
5.0000

7,800.00
53 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 10.11 % -45.95 % 170.27 %

20,370.00 1,870.00 10,000.00 -8,500.00 50,000.00 31,500.0018,500.00

41.0000
54 FLAGGERS AND SPOTTERS

2580.0000 HR -8.89 % 40.2500 -10.56 % 54.0000 20.00 %

105,780.00 -10,320.00 103,845.00 -12,255.00 139,320.00 23,220.00
45.0000

116,100.00

48.9000
55 OTHER TRAFFIC CONTROL LABOR

2851.0000 HR -2.20 % 45.5000 -9.00 % 54.0000 8.00 %

139,413.90 -3,136.10 129,720.50 -12,829.50 153,954.00 11,404.00
50.0000

142,550.00
56 TRAFFIC CONTROL SUPERVISOR

L.S. 51.79 % -57.14 % 60.71 %

42,500.00 14,500.00 12,000.00 -16,000.00 45,000.00 17,000.0028,000.00

8.9000
57 CONSTRUCTION SIGNS CLASS A

1916.0000 S.F. -40.67 % 16.0000 6.67 % 15.0000 0.00 %

17,052.40 -11,687.60 30,656.00 1,916.00 28,740.00 0.00
15.0000

28,740.00

OTHER ITEMS
58 CURE BOX

L.S. -49.10 % -50.00 % 0.00 %

509.00 -491.00 500.00 -500.00 1,000.00 0.001,000.00

407.0000
59 ADJUST MONUMENT CASE AND COVER

4.0000 EACH 16.29 % 400.0000 14.29 % 750.0000 114.29 %

1,628.00 228.00 1,600.00 200.00 3,000.00 1,600.00
350.0000
1,400.00
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36.6500
60 CEMENT CONC. SIDEWALK

110.0000 S.Y. -26.70 % 55.0000 10.00 % 40.0000 -20.00 %

4,031.50 -1,468.50 6,050.00 550.00 4,400.00 -1,100.00
50.0000
5,500.00

764.0000
61 CEMENT CONC. SIDEWALK RAMP TYPE 1

11.0000 EACH -61.80 % 1,400.0000 -30.00 % 700.0000 -65.00 %

8,404.00 -13,596.00 15,400.00 -6,600.00 7,700.00 -14,300.00
2,000.0000
22,000.00

815.0000
62 CEMENT CONC. SIDEWALK RAMP TYPE 2

17.0000 EACH -59.25 % 1,400.0000 -30.00 % 700.0000 -65.00 %

13,855.00 -20,145.00 23,800.00 -10,200.00 11,900.00 -22,100.00
2,000.0000
34,000.00

738.0000
63 CEMENT CONC. SIDEWALK RAMP TYPE 4B

4.0000 EACH -63.10 % 1,525.0000 -23.75 % 700.0000 -65.00 %

2,952.00 -5,048.00 6,100.00 -1,900.00 2,800.00 -5,200.00
2,000.0000
8,000.00

509.0000
64 ADJUST INLET

31.0000 EACH 69.67 % 500.0000 66.67 % 750.0000 150.00 %

15,779.00 6,479.00 15,500.00 6,200.00 23,250.00 13,950.00
300.0000
9,300.00

764.0000
65 ADJUST MANHOLE

1.0000 EACH 118.29 % 750.0000 114.29 % 750.0000 114.29 %

764.00 414.00 750.00 400.00 750.00 400.00
350.0000
350.00

407.0000
66 ADJUST VALVE BOX

5.0000 EACH 16.29 % 400.0000 14.29 % 750.0000 114.29 %

2,035.00 285.00 2,000.00 250.00 3,750.00 2,000.00
350.0000
1,750.00

43.3000
67 TRAINING

200.0000 HR 766.00 % 4.0000 -20.00 % 1.0000 -80.00 %

8,660.00 7,660.00 800.00 -200.00 200.00 -800.00
5.0000

1,000.00
68 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
69 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
70 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO :007744 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING

09Z012

HAP TAYLOR AND SONS, INC. DBA CENTRAL WASHINGTON ASPHALT,  I GRANITE NORTHWEST, INC.
485 SPANISH PRAIRIE RD 13184 E WHEELER RD - 98837-911 ATTN:  LINDA KNIGHT

PO BOX 939 80 POND ROAD

PROJECT : COLVILLE   WA  991149652 MOSES LAKE   WA  988370142 YAKIMA   WA  989019354

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2009
16:15

DOT_RGGB01

ARRA-0395(089)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
71 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,448.00 3,448.00 3,448.003,448.00
72 SPCC PLAN

L.S. -38.87 % -33.33 % -66.67 %

917.00 -583.00 1,000.00 -500.00 500.00 -1,000.001,500.00

$5,410,336.31 -18.94% $5,446,776.00 -18.39% $6,198,198.00 -7.13%$6,674,251.00CONTRACT TOTAL

$6,198,198.00$5,410,336.31 $5,446,776.00BASE TOTAL -18.94% -18.39% -7.13%$6,674,251.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO :007744 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING

09Z012

ASCORP, INC. DBA DEBCO
217 COLLEGE AVE STE #5
PO BOX 363

PROJECT : OROFINO   ID  835440363

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2009
16:15

DOT_RGGB01

ARRA-0395(089)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -39.28 %
305,544.24 -197,655.76503,200.00

4.4000
2 REMOVING CEMENT CONC. CURB

2485.0000 L.F. 76.00 %
10,934.00 4,721.50

2.5000
6,212.50

3.0300
3 REMOVING GUARDRAIL

2437.5000 L.F. 1.00 %
7,385.62 73.12

3.0000
7,312.50

192.5000
4 REMOVING GUARDRAIL ANCHOR

17.0000 EACH -23.00 %
3,272.50 -977.50

250.0000
4,250.00

3.0300
5 REMOVING GUIDE POST

700.0000 EACH 1.00 %
2,121.00 21.00

3.0000
2,100.00

0.0600
6 REMOVING TEMPORARY PAVEMENT MARKING

118900.0000 L.F. 20.00 %
7,134.00 1,189.00

0.0500
5,945.00

3.0300
7  REMOVING WILDLIFE REFLECTOR

230.0000 EACH -39.40 %
696.90 -453.10

5.0000
1,150.00

88.0000
8  REMOVING MONUMENT CASE AND COVER

81.0000 EACH 76.00 %
7,128.00 3,078.00

50.0000
4,050.00

GRADING

15.0000
9  EMBANKMENT COMPACTION GRINDINGS

145.0000 C.Y. -70.00 %
2,175.00 -5,075.00

50.0000
7,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO :007744 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING

09Z012

ASCORP, INC. DBA DEBCO
217 COLLEGE AVE STE #5
PO BOX 363

PROJECT : OROFINO   ID  835440363

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2009
16:15

DOT_RGGB01

ARRA-0395(089)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

17.0000
10 CRUSHED SURFACING BASE COURSE

4310.0000 TON -5.56 %
73,270.00 -4,310.00

18.0000
77,580.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
64,470.0064,470.00

800.0000
12 ASPHALT FOR FOG SEAL

17.6200 TON 0.00 %
14,096.00 0.00

800.0000
14,096.00

HOT MIX ASPHALT

0.7500
13  CRACK SEALING

110000.0000 L.F. 25.00 %
82,500.00 16,500.00

0.6000
66,000.00

0.4500
14 PLANING BITUMINOUS PAVEMENT

409100.0000 S.Y. -70.97 %
184,095.00 -450,010.00

1.5500
634,105.00

80.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

1370.0000 TON -20.00 %
109,600.00 -27,400.00

100.0000
137,000.00

66.2800
16 HMA CL. 1/2 IN. PG 64-28

62360.0000 TON 10.47 %
4,133,220.80 391,620.80

60.0000
3,741,600.00

17 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

61,700.0061,700.00
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
46,200.0046,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO :007744 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING

09Z012

ASCORP, INC. DBA DEBCO
217 COLLEGE AVE STE #5
PO BOX 363

PROJECT : OROFINO   ID  835440363

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2009
16:15

DOT_RGGB01

ARRA-0395(089)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
19 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 %
65,400.0065,400.00

75.0000
20 HMA FOR APPROACH CL. 1/2 IN. PG 64-28

735.0000 TON -40.00 %
55,125.00 -36,750.00

125.0000
91,875.00

21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

23 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 %

47,100.0047,100.00

EROSION CONTROL AND PLANTING

500.0000
24 ESC LEAD

15.0000 DAY 150.00 %
7,500.00 4,500.00

200.0000
3,000.00

5.5000
25  HIGH VISIBILTY SILT FENCE

800.0000 L.F. 37.50 %
4,400.00 1,200.00

4.0000
3,200.00

26 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

5,000.005,000.00

TRAFFIC

22.0000
27 CEMENT CONC. PEDESTRIAN CURB

160.0000 L.F. -12.00 %
3,520.00 -480.00

25.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO :007744 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING

09Z012

ASCORP, INC. DBA DEBCO
217 COLLEGE AVE STE #5
PO BOX 363

PROJECT : OROFINO   ID  835440363

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2009
16:15

DOT_RGGB01

ARRA-0395(089)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.2500
28 EXTRUDED CURB

2485.0000 L.F. -27.50 %
18,016.25 -6,833.75

10.0000
24,850.00

18.9800
29 BEAM GUARDRAIL TYPE 1

250.0000 L.F. -13.73 %
4,745.00 -755.00

22.0000
5,500.00

19.6900
30 BEAM GUARDRAIL TYPE 31

1650.0000 L.F. -14.39 %
32,488.50 -5,461.50

23.0000
37,950.00

2,062.5000
31 BEAM GUARDRAIL FLARED TERMINAL

13.0000 EACH 3.13 %
26,812.50 812.50

2,000.0000
26,000.00

2,612.5000
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -6.70 %
7,837.50 -562.50

2,800.0000
8,400.00

47.3000
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

150.0000 L.F. 35.14 %
7,095.00 1,845.00

35.0000
5,250.00

12.6500
34 REMOVING AND RESETTING BEAM GUARDRAIL

575.0000 L.F. -36.75 %
7,273.75 -4,226.25

20.0000
11,500.00

3.1900
35 RAISING EXISTING BEAM GUARDRAIL

21080.0000 L.F. -29.11 %
67,245.20 -27,614.80

4.5000
94,860.00

2.8600
36  REMOVING AND RESETTING GUARDRAIL BLOCKS

5705.0000 L.F. -4.67 %
16,316.30 -798.70

3.0000
17,115.00

1.1000
37  GUARDRAIL GRADING

3550.0000 L.F. 10.00 %
3,905.00 355.00

1.0000
3,550.00

39.6000
38 FLEXIBLE GUIDE POST

850.0000 EACH 58.40 %
33,660.00 12,410.00

25.0000
21,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO :007744 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING

09Z012

ASCORP, INC. DBA DEBCO
217 COLLEGE AVE STE #5
PO BOX 363

PROJECT : OROFINO   ID  835440363

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2009
16:15

DOT_RGGB01

ARRA-0395(089)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1100
39 PAINT LINE

387600.0000 L.F. 10.00 %
42,636.00 3,876.00

0.1000
38,760.00

0.7700
40 PAINTED WIDE LINE

1350.0000 L.F. -23.00 %
1,039.50 -310.50

1.0000
1,350.00

2.1500
41 PAINTED CROSSWALK LINE

7950.0000 S.F. 7.50 %
17,092.50 1,192.50

2.0000
15,900.00

4.1300
42 PAINTED STOP LINE

600.0000 L.F. 18.00 %
2,478.00 378.00

3.5000
2,100.00

71.5000
43 PAINTED TRAFFIC ARROW

21.0000 EACH 78.75 %
1,501.50 661.50

40.0000
840.00

17.0500
44 PAINTED DRAINAGE MARKING

116.0000 EACH 70.50 %
1,977.80 817.80

10.0000
1,160.00

82.5000
45 PAINTED AERIAL SURVEILLANCE FULL MARKER

10.0000 EACH 135.71 %
825.00 475.00

35.0000
350.00

82.5000
46 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

8.0000 EACH 135.71 %
660.00 380.00

35.0000
280.00

0.0700
47 TEMPORARY PAVEMENT MARKING

273500.0000 L.F. -30.00 %
19,145.00 -8,205.00

0.1000
27,350.00

48 PERMANENT SIGNING
L.S. 2.43 %

163,075.00 3,875.00159,200.00
49 ILLUMINATION SYSTEM

L.S. -1.28 %
38,500.00 -500.0039,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO :007744 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING

09Z012

ASCORP, INC. DBA DEBCO
217 COLLEGE AVE STE #5
PO BOX 363

PROJECT : OROFINO   ID  835440363

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2009
16:15

DOT_RGGB01

ARRA-0395(089)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
50 TRAFFIC SIGNAL SYSTEM

L.S. -2.22 %
88,000.00 -2,000.0090,000.00

5,500.0000
51 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 450.00 %
11,000.00 9,000.00

1,000.0000
2,000.00

3.8500
52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1560.0000 HR -23.00 %
6,006.00 -1,794.00

5.0000
7,800.00

53 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 117.03 %

40,150.00 21,650.0018,500.00

46.4800
54 FLAGGERS AND SPOTTERS

2580.0000 HR 3.29 %
119,918.40 3,818.40

45.0000
116,100.00

48.1300
55 OTHER TRAFFIC CONTROL LABOR

2851.0000 HR -3.74 %
137,218.63 -5,331.37

50.0000
142,550.00

56 TRAFFIC CONTROL SUPERVISOR
L.S. 53.02 %

42,845.00 14,845.0028,000.00

18.1500
57 CONSTRUCTION SIGNS CLASS A

1916.0000 S.F. 21.00 %
34,775.40 6,035.40

15.0000
28,740.00

OTHER ITEMS
58 CURE BOX

L.S. -50.00 %
500.00 -500.001,000.00

440.0000
59 ADJUST MONUMENT CASE AND COVER

4.0000 EACH 25.71 %
1,760.00 360.00

350.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO :007744 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING

09Z012

ASCORP, INC. DBA DEBCO
217 COLLEGE AVE STE #5
PO BOX 363

PROJECT : OROFINO   ID  835440363

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2009
16:15

DOT_RGGB01

ARRA-0395(089)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

31.6300
60 CEMENT CONC. SIDEWALK

110.0000 S.Y. -36.74 %
3,479.30 -2,020.70

50.0000
5,500.00

990.0000
61 CEMENT CONC. SIDEWALK RAMP TYPE 1

11.0000 EACH -50.50 %
10,890.00 -11,110.00

2,000.0000
22,000.00

1,045.0000
62 CEMENT CONC. SIDEWALK RAMP TYPE 2

17.0000 EACH -47.75 %
17,765.00 -16,235.00

2,000.0000
34,000.00

935.0000
63 CEMENT CONC. SIDEWALK RAMP TYPE 4B

4.0000 EACH -53.25 %
3,740.00 -4,260.00

2,000.0000
8,000.00

550.0000
64 ADJUST INLET

31.0000 EACH 83.33 %
17,050.00 7,750.00

300.0000
9,300.00

825.0000
65 ADJUST MANHOLE

1.0000 EACH 135.71 %
825.00 475.00

350.0000
350.00

440.0000
66 ADJUST VALVE BOX

5.0000 EACH 25.71 %
2,200.00 450.00

350.0000
1,750.00

5.0000
67 TRAINING

200.0000 HR 0.00 %
1,000.00 0.00

5.0000
1,000.00

68 ROADSIDE CLEANUP
EST. 0.00 %

5,000.005,000.00
69 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

70 MINOR CHANGE
CALC 0.00 %

-1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO :007744 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING

09Z012

ASCORP, INC. DBA DEBCO
217 COLLEGE AVE STE #5
PO BOX 363

PROJECT : OROFINO   ID  835440363

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2009
16:15

DOT_RGGB01

ARRA-0395(089)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
71 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 %
3,448.003,448.00

72 SPCC PLAN
L.S. -33.33 %

1,000.00 -500.001,500.00

$6,366,486.10 -4.61%$6,674,251.00CONTRACT TOTAL

$6,366,486.10BASE TOTAL -4.61%$6,674,251.00


